

# 2

Distr: **-RDP81B00878R00050001004**  
 1 - **Baird**  
 2 - **Director of Finance** 691  
 3 - **Finance**

4 [REDACTED]  
8 - Chrono

8 - Chrono

STATINTL

ITEM NO.	PART NO.	NOMENCLATURE	QUANTITY	UNIT PRICE	TOTAL PRICE
24	BA-BR44-11	Counter Assembly	2	47.55	95.10
28	BA-BR44-3	Dome Assembly	2	743.00	1486.00
34	BA-CR44-4	Roof Mirror Assembly	6	371.84	2231.04
			TOTAL		3812.14
		ALL ITEMS TO BE DELIVERED BY MAY 15, 1958			

\$ \$3812.14

STATINTL

SIGNED \_\_\_\_\_

STATINTL

STATINTL

SAPC 26277

COPY 1 OF 1

April 7, 1958


Re: 1 Addendum 1 to Contract HF-CT-691, Cust. 2

Dear Dan:

Enclosed are ten copies and a reproducible master of the above reference for your approval.

In answer to your letter 25634 of March 24, the delivery date that was omitted from the Price Exhibit No. 1 should be April 30, 1958, although it was originally anticipated that this material could be delivered thirty days earlier.

Very truly yours,



Contract Administrator

STATINTL

CHK/vmg

Enclosures - 11

Approved For Release 2000/04/18 : CIA-RDP81B00878R000500010049-8

Addendum 1

APPROVED PRODUCTION LIST NO. 1 TO CONTRACT NO. HF-CT-691, Cust 2

STATINTL FROM [REDACTED]

(AUTHORIZED REPRESENTATIVE)

STATINTL TO Baird-Atomic, Inc.

(CONTRACTOR)

THROUGH [REDACTED]

(CONTRACTING OFFICER)

ITEM NO.	PART NO.	NOMENCLATURE	QUANTITY	EST. COST	REMARKS
24	BA-BR44-11	Counter Assembly	2		Note 1
28	BA-BR44-3	Dome Assembly	2		" "
34	BA-CR44-4	Roof Mirror Assembly	6		" "

PRESERVATION, PACKING, PACKAGING AND PRESERVATION: Per HF-5111B

DELIVERY: May 15, 1958

Note 1 - These items being replaced into  
BOW of HF-B-5111B

APPROVED \_\_\_\_\_  
(DATE)

SIGNED \_\_\_\_\_  
(AUTHORIZED REPRESENTATIVE)

PREPARED BY [REDACTED]

Approved For Release 2000/04/18 : CIA-RDP81B00878R000500010049-8

STATINTL

STATINTL

SAPC 26276  
COPY ( OF 1

April 7, 1958

*1 copy destroyed*  
Dear Dan:

Re: Approved Production List No. 1 Addendum 1  
to Contract No. HF-CT-691, Cust. 2

Enclosed are two copies of the above reference. These  
items are being replaced in the BOW-of HF-B-5111B.

Very truly yours,

STATINTL

Contract Administrator

CHK/vmg

Enclosures - 2

**MISSING PAGE**

ORIGINAL DOCUMENT MISSING PAGE(S):

ENCLOSURE